
CONTRACT m._J21zIk

INTERLOCAL COOPERATIVE AGREEMENT

BETWEEN

THE PORT OF BENTON AND THE CITY OF RICHLAND

FOR

THE MASTERPLAN FOR THE 1,341 ACRES LOCATED NORTH OF HORN RAPIDS ROAD

THIS INTERLOCAL COOPERATIVE AGREEMENT is entered into this day of
Ajuxf , 2016, between the Port of Benton, a municipal corporation of the State of

Washington, hereafter referred to as "Port," and the City of Richland, Washington, a municipal corporation
ofthe State ofWashington, hereafter referred toas "City" or referred to collectively as the "Jurisdictions."

I. RECITALS

WHEREAS, RCW 39.34.010 permits local governmental units to make the most efficient use of

their powers by enabling them to cooperate with other localities on a basis of mutual advantages and

thereby to provide services and facilities in a manner and pursuant to forms of governmental organization
that will accord best with geographic, economic, population and other factors influencing the needs and

development of local communities: and

WHEREAS, pursuant to RCW 39.34.080, each Party is authorized to contract with any one or more
public agencies to perform any governmental service, activity, or undertaking which each public agency
entering into the contract is authorized by law to perform: provided that such contract shall be authorized by
the governing body of each Party to the contract and shall set forth its purposes, powers, rights, objectives
and responsibilities of the contracting parties; and

WHEREAS, the Jurisdictions have requested proposals for a Master Plan for the 1,341 acres

located north of Horn Rapids Road; and

WHEREAS, the Jurisdictions have determined that creating one (1) Master Plan jointly is in the
best interestof the Jurisdictions and the public: and

WHEREAS, the Jurisdictions, by their respective governing bodies, have determined this effort
may be best implemented on a shared basis in a manner deemed most efficient and effective for the
Jurisdictions.



NOW, THEREFORE, in consideration of this mutual covenantscontained herein, the Jurisdictions agree as
follows:

II. AGREEMENT

Section 1. Purpose and Scope of Work: The purpose ofthis Agreement is to formalize a commitment to
complete a Master Plan for the 1,341 acres located north of Horn Rapids Road, as shown on attachment
Exhibit A.

Section 2. Administration: This Agreement shall be administered bythe Port of Benton Executive Director
or his designee. Such person shall be responsible for:

a) Establishing policies for implementing this Agreement;
b) Providing periodic progress reports to theelected officials ofeach Jurisdiction;
c) Monitoring progress of the Jurisdictions and other agencies in the fulfillment of their

respective responsibilities.

Section 3. Funding: The City of Richland hereby commits to provide funding as set forth below:

a) Contractwork (including 10% contingency): $48,820.50
b) Contract administration/inspection: $ 1,000.00

ThePortof Benton hereby commits to provide funding as set forth below:

a) Contract work (including a 10% contingency): $48,820.50
b) Contract administration

This funding shall be used for the Master Plan for the 1,341 acres located north of Horn Rapids Road per
the proposal on attached Exhibit A.

Section 4. Development and Bid Award Requirements: Each Jurisdiction hereby commits to the
provision as set forth below:

a) The Port of Benton will issue a Request for Qualifications for candidates to prepare a
MasterPlanfor the Property.

b) The City will cooperate with the Port to review the qualifications of parties submitting a
responseto the Requestfor Qualifications.

c) ThePortwill request a bid proposal from theselected contractor.
d) TheCity will review the proposal and project cost estimate and notify the Port in writing if

the bid Is acceptable foraward.
e) The Portwill award the contract for the Master Plan.

Section 5. Cooperation with Contractor: Each Jurisdiction herebycommits to:



a) Consult with the Contractor and provide input and docunnentation to the Contractor to
assistwith the development ofthe Master Plan, to the extent the information ordocuments
are not privileged.

b) Review drafts of the Master Plan and provide input and responses as requested by the
Contractor.

c) Respond to inquiries in a prompt manner to avoid delays in the preparation ofthe Master
Plan.

Section 6. Modification; This Agreement may be modified only by written consent ofeachJurisdiction.

Section 7. Term of Agreement and Termination:

a) The tenn ofthis Agreement shall become effective on full execution hereof.
b) This Agreement shall expire on thedateofcompletion ofthe Project.
c) In the event theeither party elects toterminate this agreement prior tothe expiration ofthe

contract tenn, the terminating party shall provide written notice of the intent to terminate
and the tennination date which shall be at least ten days after the date the notice is
delivered to the other party. The terminating party shall be responsible for its share ofthe
costs incurred with the Contractor up to the termination date.

Section 8. Inspection of Records: The records and documents with respect to all matterscovered bythis
Agreement shall besubject to inspection by any Jurisdiction during the term ofthis Agreement and for three
(3) yearsafter its termination.

Section 9. NoSeparate Legal Entity: It is not the intention that a separate legal entity be established to
conduct the cooperative undertaking, nor shall any acquiring, holding or disposing of real or personal
property occur under thisAgreement.

Section10.Severabilitv: In theevent anyterm or condition ofthis Agreement orapplication thereof to any
person, entity orcircumstance is held invalid, such invalidity shall not affect anyother temris, conditions or
applications ofthis Agreement which can be given effect without the invalid term, condition, orapplication.
Tothis end, the temris and conditions ofthis Agreement are declared severable.

Section 11. Venue. Applicable Law and Personal Jurisdiction: All questions related to this Agreement

shall be resolved under the laws of the State of Washington. In the event that either party deems it
necessary to institute legal action arising from this Agreement, such action shall be instituted in Benton
Superior Court. The parties each consent tothe personal jurisdiction ofsuchcourt.



WITNESS WHEREOF, the parties have signed this Agreement as ofthe day and year written
below.

PORTOFyBENTON

SCOTT D. KELLER, PPM

Executive Director

Date;

AHEST:

1/ -ag
KELLVh"HOMPSON
Administrative Assist

APPROVED AS TO FORM:

THOMAS A. COWAN

Attorney for the Port ofBenton

CITY OF RICHLAND, WASHINGTON

CYNTHIA DAREENTS

City Manager

Date: C\l!M

AHEST:

Name: C.

Title:

APPROVED AS TO FORM:

HEATHER KINTZLEY

City Attorney
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EXHIBIT A

SCOPE OF WORK

1,341 AC MASTER PLAN

PORTOF BENTON/CITY OF RICHLAND

I. INTRODUaiON

The following Scope of Work is intended to provide the Port of Benton (PORT) and the City of
Richland (CITY) with a Master Plan for the 1,341 acres located north of Horn Rapids Road. A
small portion of the Master Plan Area is located in the current City of Richland Urban Growth
Area (UGA) and large portion is located outside of the current UGA. In order to provide utility
services to the Master Plan area a UGA Expansion Application will be applied for through Benton
County (County). In order to apply for a UGA Expansion Application a Capital FacilitiesPlan (CFP)
will need to be prepared.

The CFP will focus on the infrastructure needs to be extended and/or Improved up to the
proposed UGA boundary expansion area. The documents needing to be prepared for the UGA
Expansion Application consists of a CFP and a SEPA checklist. The CFP will identify 6-year and 20-
year off-site needs. The CFP will not identify infrastructure needs internal to the UGA expansion
area as this will be covered in the Master Plan. Application for the UGA Expansion will be made
through Benton County. Application to Benton County shall be made no later than December
2016. It is understood that the CFP will only provide the necessary information to Benton
County that addresses the ability of the City to provide necessary public facilities to serve the
proposed UGAexpansion area.

The Master Plan will be developed concurrently with the CFP and will show overall
infrastructure Improvements of the 1,341 acres. Several components of the CFP will be used as a
part of the Master Plan.

The Consultant will have the primary responsibility for preparing the necessary base maps and
written documentation explaining the Master Plan and CFP. The Consultant will also attend
designated meetings and hearings upon request related to the preparation and adoption of the
Master Plan and CFP. Traffic and Utility studies are further described in Exhibits B and C.

The following Scope of Work is divided into four sections:

• Section II.A. provides for the basic assumptions on which this proposal is based.

• Section II.B. provides for the preparation of the CFP.

• Section II.C. includes the preparation of the Master Plan.

• Section II.D. provides for workshops, council and commissions meetings for the CFP and
Master Plan documents.
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II. SCOPE OF WORK

A. ASSUMPTIONS

This Scope of Work contains assumptions concerning data sources, format and scope.
These Include:

1. PORT and CITY will provide preferred land use plan and table of Intended users.

2. PORT and/or CITY will provide an economic analysis for CERB funding requirements.

3. PORT and/or CITY will schedule and run workshops. J-U-B will provide exhibits and
documents for workshops and will be in attendance to provide assistance as needed.

4. Detailed on-slte investigations regarding soil analysis, topography, etc. are not
anticipated.

5. Operations and maintenance costs analysis for utilitiesare not included.

6. Engineering design of utilityor any roadway improvementsare not included.

7. Development of design guidelines or Covenants, Conditions and Restrictions (CC&R's) for
the site are not anticipated. J-U-B can provide upon request.

8. Lighting and landscape plans are not included.

9. Platting is not included.

10. Boundary,Topographical or ALTA survey is not included.

11. Intersection plans or signalwarrant analysisare not anticipated.

12. Geotechnical Investigation is not included.

13. All fees, permits and recordingfees will be paid by others.

14. Phase 1 Environmental is not Included.

15. Marketing boards and brochures are not included.

16. Landscaping and entry monument concept are not Included.

17. The PORT and CITY will providejustificationfor the UGA expansion to the County.

18. The PORT and CITY will provide the following documents which will be utilized for this
analysis:

a. City of Richland 6-year TIP
b. Proposed land use plan/master plan of the UGA Expansion Area
c. The City of Richland CFP;
d. The Benton County CFP;
e. GIS and aerial data available;

f. Utility and water and irrigationdata from providers;
g. The Cityof Richland Water System Plan;
h. The Richland Wastewater Treatment Facility Plan;
i. Summary of PORT and CITY FundingSources.
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B. CAPITAL FACILITIES PLAN (CFP)

1. In consultation with PORT, CITY and County planning staffs, J-U-B shall prepare a draft
CFP up to the proposed UGA boundary expansion area.

2. Incorporate "Levels of Service" for the public capital improvement for the UGA area
including capital improvements that will require concurrency for development to occur.

3. Incorporate funding sources from the CITY's current CFP that will be available to the City
for the development of capital improvements.

4. Project the transportation improvements required to meet the future levels of service.
This work does not include engineering design of roadways and intersections, traffic
signal warrant analysis or analysis of multiple roadway or demographic scenarios. Traffic
Analysis shall be conducted as shown on Exhibit B.

5. Project the utility improvements required to meet support the 1,341 acres. All utility
improvements will be based upon Exhibit C.

6. Assist the City in balancing the growth requirements of the Plan with the established
levels of service and the available revenue to meet this need. Make necessary revisions
to assure that there is sufficient revenue to meet projected growth under the Draft Plan.

7. Attend up to four (4) meetings with PORT,CITY and County staff. J-U-B will provide copies
of draft documents for meetings.

8. Make revisions to the Draft Concept Plan as required.

9. J-U-B will prepare a draft Non-Project SEPA Checklist which generally addresses the
potential environmental impacts which may result from the adoption of the CFP.

10. The CFP will be finalized based upon PORT, CITY and County comments.

11. Provide one (1) digital copy for printing by others.

C. MASTER PLAN

1. Prepare base maps for the 1,341 acre Master Plan area.

2. Review any significant physical impediments to development on the 1,341-acre site and
calculate the maximum build-out under current City of Richland zoning, including: total
industrial square footage; and land coverage. This would be based on broad assumptions
and would likely be a range of values.

3. Prepare roadway access and utility concepts for the 1,341 acres. Refer to Exhibits Band C
for transportation and utility improvements.

4. Based on the 1,341 acre roadway, railway and utility concept, develop up to three (3)
alternative roadway/railway concepts. This would include a graphic representation of
how these alternatives would interface with the 1,341 acre site in relation to the access

and utility placement.

5. Prepare up to three (3) alternative site layout plans for the 1,341 acre site, including
conceptual lot configurations. The intent would be to identify concepts that allow
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maximum site flexibility, including utility stubs and easements, flexible lot line layouts,
roadway cross-sections, etc.

6. Provide one (1) digital copy for printing by others.

D. WORKSHOPS/CITY/PORT PLANNING COMMISSION/CITY COUNCIL

1. J-U-B will attend workshops, council or commission meetings upon the request of the
CLIENT. J-U-B will have a minimum of 1-person in attendance at each meeting. Up to 6
meetings are anticipated (in addition to the meetings noted in B.7 above). Meetings are
intended for the review, comment and approval of the CFP and Master Plan. The PORT
and the CITY will schedule and run the meetings. J-U-B will be in attendance to provide
technical support and findings. It is assumed that the CLIENT will provide exhibits, boards
and copies of documents for the various workshops, council and commission meetings.

III. SCHEDULE

Work by the Consultant shall commence immediately upon review and concurrence of this
Agreement by the PORT and shall be completed based on the following:

Completion of the Draft CFP documents by September 30,2016.

Submit UGA Expansion Area Application to CITY for submittal to Benton County by December 2,
2016.

Completion of the Draft Master Plan documents by December 30,2016.

Completion of the Final CFP documents in early 2017. This is based on receiving CFP comments
for the UGA Expansion Area Application from Benton County in early 2017.

Completion of the Final Master Plan documents in early 2017. This is based on receiving CFP
comments for the UGA Expansion Area Application from Benton County in early 2017.

Because the scheduling of the above tasks are subject to PORT, CITY and County reviews and
approval requirements, this schedule can only be advisory. The Consultantshall keep the PORT
and the CITY informed regarding any conditions or factors that may extend or reduce this
schedule.

IV. EXTRA WORK

CLIENT may desire to have CONSULTANT perform work or render additional services within the
general scope of this Agreement. Such work shall be considered as Extra Work and will be
specified in a written supplement to this Agreement which will set forth the nature of the scope,
schedule for additional work, and the method of payment. Work under a supplemental
Agreement shall not proceed until authorized in writing by CLIENT.

V. BASIS OF FEE

1. Fee Schedule - PORT shall reimburse CONSULTANT for services performed according to
Exhibit D - Fee Schedule.

2. Management Reserve Funds - This contract assumes that the PORT has established a
Management Reserve Fund to provide the authorized project representative the
flexibility of authorizing additional funds to the Agreement for allowable unforeseen
costs, or reimbursing the CONSULTANT for additional work beyond that already defined
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in this Agreement. Such authorization(s) shall be in writing and shall not exceed 10% of
the amounts shown above. Any changes requiring additional costs in excess of the
Management Reserve Fund shall be made in accordance with the Extra Work section of
this Task Plan.

3. Maximum Total Amount Payable - The Maximum Total Amount Payable, by the PORT to
the CONSULTANT under this agreement, shall not exceed the amount shown in Exhibit D.
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EXHIBIT B

SCOPE OF WORK

1,341 ACRE MASTERPLAN AND CAPITAL FACILITIES PLAN

2016 Traffic Study

It Is our understanding that the Port of Benton (PORT) and the City of RIchland (CITY) desire to Identify
necessarytransportation Improvementsto be Included in the Urban Growth Area (UGA) expansion and the
1,341 acre Master Plan area. In order to provide adequate public facilities and obtain applicable permits,
the PORT and the CITY are required to evaluate the Impacts of the additional development on existing and
future Infrastructure. Several technical studies will be prepared to document impacts and necessary
Improvements inthe area. Thefollowing Scope of Work outlines the anticipated tasksrequired fora Traffic
Impact Analysis. Services to be performed include the following tasks;

1) Coordinate kickoff meeting to discuss project with the PORT, CITY, Benton County, and other utilities
with the client and project team to determine study needs, appropriate on-slte and off-site Issues for
evaluation.

2) Collect existing Intersection geometry and PM peak period traffic volumes at the following
Intersections:

• SR-240/Klngsgate Way
• KIngsgate Way/Horn Rapids Road
• Stevens Drive/Horn Rapids Road

3) Utilize the traffic data and volumes from the Central Washington Terminal TIA that was performed in
2014

4) Evaluate for Capacity analysis the 3 Intersections identified above as well as 2 other Intersections on
Horn Rapids and one other on Stevens that would provide access to the site for 6-year and 20-year
traffic projections.

5) Evaluate study intersections listed above forexisting delay and peak hourLevel ofService.

6) Document existing public transitservice and pedestrian and bicycle routes serving the area.

7) Review City of RIchland Comprehensive Plan, Transportation Improvement Program, Benton Franklin
Council of Governments Regional Transportation Plan,and other applicabledocuments.

8) Prepare future "Build" scenario capacity analysis at seven (7) study intersections and access driveways
to the site for year 2022.

9) Determine acceptable and appropriate mitigation to provide acceptable Levels of Service at study
Intersections.

10) Prepare an Engineers Opinion of Probable Cost for anticipated roadway Infrastructure improvements
within the study area and at key entrances to the study area as identified through the traffic modeling
efforts and study Intersection analysis. CONSULTANT has no control over the cost of labor, materials,
equipment, or services furnished byothers, or overthe contractor(s) methods of determining process,
or over competitive bidding or market conditions. Therefore, the estimates will be made on the basis
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of consultant's experience and qualifications and will represent CONSULTANT'S best judgment as an
experienced and qualified engineer, familiar with the construction industry. However, CONSULTANT
cannot and does not guarantee that proposals, bids, or actual total construction costs will not vary
from the opinions of probable cost prepared by CONSULTANT. The opinions of probable cost will
require adjustment for inflation for the actual year implemented.

11) Include analysis in the Draft CFP report summarizing the Study's conclusions and recommendations,
submit to CITV and PORT for comment. Incorporate CITY and PORT comments and finalize CFP.

Items not included as part of this effort:

• Field collection of all day traffic volumes.

• Engineering design of roadways and intersections.

• Traffic signal warrant analysis

• Analysis of multiple roadway or demographic scenarios.

• Responsesto comments on the DraftSEPA.

Items to be provided bv others:

• Applicable CITY/PORT documents, such as Comprehensive Plan, Transportation Plan, etc. for
review.

• Summaryof approved/pending developments not constructed.
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EXHIBIT C

SCOPE OF WORK

1,341 ACRE MASTER PLAN AND CAPITAL FACILITIES PLAN

2016 Utility Study

It is our understanding that the Port of Benton (PORT) and the City of Richland (CITY) desire to identify
necessary utility infrastructure and costs to meet Level of Service standards to be included in the Urban
Growth Area (UGA) expansion and the 1,341 acre Master Plan area. The following Scope of Work outlines
the anticipated tasks required for the utilities including water, sewer, stormwater, electrical,
telecommunications, and natural gas. Services to be performed include the tasks outlined below. The
Utility Planwillcover the work described in Exhibit A,Scope of Work, 1,341 acre Master Plan.

1) Coordinate kickoff meeting to discuss project with the PORT and the CITY, Benton County, and other
utilities with the client and project team to determine study needs, appropriate on-site and off-site
issues for evaluation.

2) Obtain available utility information including the following:

• Contact and coordinate with electrical, telecommunications, and natural gas utility providers.

3) Determine reconnaissance level utilityservicesfor the following utilities:

• Water - CONSULTANT will summarize existing facilities and review impacts to offsite water system
facilities owned by the CITY based upon build-out of the 1,341 acre Master Plan area. The CITVs
most current water system plan will be revised. A conceptual layout and master plan for the water
distribution system within the 1,341 acre Master Plan development will also be included.
Operationand maintenance costs will not be addressed. Phasing plans will not be addressed.

An Engineer's Opinion of Probable Cost will be prepared for the construction of the water
infrastructure. CONSULTANT has no control over the cost of labor, materials, equipment, or

services furnished by others, or over the contractor(s) methods of determining process, or over
competitive bidding or market conditions. Therefore, the estimates will be made on the basis of
consultant's experience and qualifications and will represent CONSULTANT'S best judgment as
an experienced and qualified engineer, familiar with the construction industry. However,
CONSULTANT cannot and does not guarantee that proposals, bids, or actual total construction
costs will not vary from the opinions of probable cost prepared by CONSULTANT. The opinions of
probable cost will require adjustment for inflation for the actual year implemented.

• Sewer - CONSULTANT will summarize existing facilities and review impacts to offsite sanitary sewer
collectionsystem facilities owned by the CITY based upon build-out of the 1,341 acres Master Plan
area. The scenario that will be addressed assumes that 1,341 acre Master Plan flows will be routed
south to existing downstream services that have been identified in the most current CITY sanitary
sewer collection system master plan. A layout and master plan for the sanitary sewer collection
system within the 1,341 acre development area will also be included. It is assumed that no
hydraulic computer model will be developed. Operation and maintenance costs will not be
addressed. Specific process improvements inside the wastewater treatment plant will not be
included.
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An Engineer's Opinion of Probable Cost will be prepared for the construction of the sanitary sewer
infrastructure. CONSULTANT has no control over the cost of labor, materials, equipment, or
services furnished by others, or over the contractor{s) methods of determining process, or over
competitive bidding or market conditions. Therefore, the estimates will be made on the basis of
CONSULTANT'S experience and qualifications and will represent CONSULTANT'S best judgment as
an experienced and qualified engineer, familiar with the construction industry. However,
CONSULTANT cannot and does not guarantee that proposals, bids, or actual total construction
costs will not vary from the opinions of probable cost prepared by CONSULTANT. The opinions of
probable cost will require adjustment for inflation for the actual year implemented.

Irrigation - No analysis required.

Stormwater - Public roadway stormwater will be analyzed for collection and disposal in
accordance with the CITY design requirements. A layout and master plan for the stormwater
collectionsystem for the proposed public roadway network will be shown. Stormwater analysis for
the on-site development will not be analyzed. It is assumed that all stormwater is retained on-slte
and future infrastructure costs will be borne by the developer.

An Engineer's Opinion of Probable Cost will be prepared for the construction of the stormwater
infrastructure. CONSULTANT has no control over the cost of labor, materials, equipment, or

services furnished by others, or over the contractor(s) methods of determining process, or over
competitive bidding or market conditions. Therefore, the estimates will be made on the basis of
consultant's experience and qualifications and will represent CONSULTANT'S best judgment as
an experienced and qualified engineer, familiar with the construction industry. However,
CONSULTANT cannot and does not guarantee that proposals, bids, or actual total construction
costs will not vary from the opinions of probable cost prepared by CONSULTANT. The opinions of
probable cost will requireadjustment for inflation for the actualyear implemented.

Electrical - CONSULTANT will coordinate with the appropriate electrical utility provider to identify
the main infrastructure requirements and cost to serve the 1,341 acre Master Plan area.

An Engineer's Opinion of Probable Cost will be prepared for the construction of the electrical
infrastructure. CONSULTANT has no control over the cost of labor, materials, equipment, or
services furnished by others, or over the contractor(s) methods of determining process, or over
competitive bidding or market conditions. Therefore, the estimates will be made on the basis of
consultant's experience and qualifications and will represent CONSULTANT'S best judgment as
an experienced and qualified engineer, familiar with the construction industry. However,
CONSULTANT cannot and does not guarantee that proposals, bids, or actual total construction
costs will not vary from the opinions of probable cost prepared by CONSULTANT. The opinions of
probable cost will requireadjustmentfor inflation for the actualyear Implemented.

Telecommunications - CONSULTANT will coordinate with the appropriate telecommunications
utility providers to Identify the main Infrastructure requirements and cost to serve the 1,341 acre
Master Plan area.

An Engineer's Opinion of Probable Cost will be prepared for the construction of the
telecommunication infrastructure. CONSULTANT has no control over the cost of labor, materials,
equipment, or services furnished by others, or over the contractor{s) methods of determining
process, or over competitive bidding or market conditions. Therefore, the estimates will be made
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on the basis of CONSULTANT'S experience and qualifications and will represent CONSULTANT'S best
judgment as an experienced and qualified engineer, familiar with the construction industry.
However, CONSULTANT cannot and does not guarantee that proposals, bids, or actual total
construction costs will not vary from the opinions of probable cost prepared by CONSULTANT. The
opinionsof probable cost will require adjustment for inflation for the actual year implemented.

• Natural Gas - CONSULTANT will coordinate with the appropriate natural gas utility provider to
identifythe main infrastructure requirements and cost to serve the 1,341 acre Master Plan area.

An Engineer's Opinion of Probable Cost will be prepared for the construction of the natural gas
infrastructure. CONSULTANT has no control over the cost of labor, materials, equipment, or
services furnished by others, or over the contractor{s) methods of determining process, or over
competitive bidding or market conditions. Therefore, the estimates will be made on the basis of
consultant's experience and qualifications and will represent CONSULTANT'S best judgment as
an experienced and qualified engineer, familiar with the construction industry. However,
CONSULTANT cannot and does not guarantee that proposals, bids, or actual total construction
costs will not varyfrom the opinions of probablecost prepared by CONSULTANT. The opinions of
probablecost will require adjustment for inflation for the actual year implemented.

4) Develop figures for water and sewer utilities to show the existing infrastructure as well as the main
infrastructure required to serve the 1,341 acre Master Plan area.

5) Prepare a summary of the Study's conclusions and recommendations to support CITY amendments to
the Capital Facilities Plans and Comprehensive Plans.

Items not included as part of this effort:

• Engineering design of utility improvements

Items to be provided bv others:

• Applicable CITY, PORT, County and utility documents for review
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Exhibit D - Fee Schedule

POB MASTER PLAN

Task Name Related sections Contract Type Fee Amount Contract

Dash No.

Exhibit A T&M $27,335 -001

^Traffic Studv Exhibit B T&M $19,708 -002

*Utilitv Studv Exhibit C T&M $20,994 -003

Master Plan Exhibit A T&M $57,710 -004

Workshop/Council/Commission
Mtas

Exhibit A T&M $8,472 -005

•Req.fbrCFP

Management Reserve =

Total Fee =

10%
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$13,422 -006

$147,641


